ADDENDUM NO. 1

December 14, 2020

Bid Opening Date: December 17, 2020

Project: Aransas Pass SCADA Improvements Project
Owner: City of Aransas Pass
Engineer: LNV, LLC. (T.B.P.E. No. F-366)

This document represents changes to be made to the Contract Documents and Technical Specifications
and/or Plans for the above referenced Project. Receipt of this Addendum must be acknowledged on the
Bid Proposal by contractors before submitting bids for this Project.

Drawings:

1. SheetE1.2
DELETE: All references to 900 MHZ Spread Spectrum Radios

2. SheetE2.0,E2.1, E2.2. E2.3, E2.4, E2.5, E2.6, E2.7, E2.8, E2.9, E2.10
ADD: Provide and install (1) CT to monitor “A” phase on each motor load. CT shall be capable of
providing an Analog Input to the SCADA PLC.

3. Sheet E2.6

ADD: WWH#1 and WW#2 LAG LAG LAG Start Float, DI, 2#14 »”C

Clarifications:

4.

5.

Sheet E1.2, 2.01, B.
DELETE: “INSQL Historian with Reporting Capabilities”
Sheet E1.2,2.01,7
ADD: Provide and install a 120 VAC, 500 VA, din rail mounted UPS manufactured by APC #SKU
SUAS500PDR-H or equal.
Sheet E1.2, 5
ADD: The basis of design for the project is a licensed radio system, 450 MHZ, MDS Orbit or equal.
Sheet E1.2, 4
ADD: The basis of design for the project is PLC’s as manufactured by Square D Modicon M340 with
X80 I/0, Allen-Bradley, and Siemens
Sheet E1.2, 8
ADD: The basis of design for the project is VTSCADA HMI Software. The SSI shall install all
software on all computer hardware provided by the City of Aransas Pass. The SSI shall provide all
RTU and SCADA software development.

o Single server system. 1000 tags capacity

e Qty 1, VTScada Development Runtime license

e Qty 1, VTScada Alarm Notification System (email, SMS, voice)

e Qty 3, VTScada Thin Client (remote access user connection)

e 1st year SupportPlus Technical Support and Upgrades

Sheet E3.0, Detail 2
DELETE: “Louvers in two sides of boxes for cross ventilation
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The changes described above constitute all of the changes made to date to the Documents and Technical
Specifications and/or Plans and the changes shown herein shall become part of the Contract Documents of

the Project.

End of Addendum No. 1

Approved by: Ww Approved by:

Eric Villarreal, P.E. Steve Kanetzky, P.E.
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